App F IX

Previous References 1946 47 (Vol I)

File No 12-8/46

Serial Nos 4, 5

Later References

GENERAL AND REVENUE SECRETARIAT

Serial Nos Two (Vol II)

Part B for

SUBJECT

Current rate for certain items of road works

L 15005-07 8, 24-4-47

To

The Chairman City Improvement Trust Board

Bangalore

Sir,

Audition pro Accounts

I am directed to refer to the rate list B-1 of the Public Works Department Code and to state that the following rates have been approved for the items mentioned therein with effect from 1st April 1947.

General and Revenue Secretariat | File No 7482 h of 194

Serial No

From the Chairman C & T Board, Mysore
D 2-C 381/46-47 dt 9-3-47

Fds a rate list for forming Silk roads and road crossings for the year 1946-47 and requests approval thereto

1 The Chief Engineer for Roads and Buildings will be consulted U-O- in the matter.

A

A — may be done

Rw 17/3/47

U.O. 239 Dt 24/3/47 — Forwarded with compliments to the Chief Engineer for Roads and Buildings for favour of remarks

for Secy 24/3/47

U O NO 246 Dated 11 April 1947

Returned with compliments

3 The rates now proposed may be adopted till the end of June 1947.

Secretary to Government, Revenue Department

Chief Engineer for Roads and Buildings

Dy 28/3/47

11/4

11/4

11/4/47

Received with a draft G.O. for approval

for approval

14/4

17/4/47

17/4/47

OFFICE OF THE ADVISER FOR EDUCATION & P.W. Date 17.4.47 No. 6616

NOTE—

File No. of 194

General and Revenue Secretariat

Serial No

Dme

18/4/47

The Chairman T.A.M.

Barnsley

J.165 d 28-4-47

Abbrevs

B

TYF.
18 APR 1947

0.238—GPB—15 000—8 1 47

Inl 125-46-4

Office of the Chairman,
City Improvement Trust Board,

[illegible]381/46-47/Encls 3

Mysore, dated 8th March 1947.

7482
12 MAR 1947
G BRANCH

FROM R RAMACHANDRA RAO BHOMBORE, Esq, B A,
CHAIRMAN, CITY IMPROVEMENT TRUST BOARD,
MYSORE

To H N PALLEGAR, Esq, M A, LL B,
SECRETARY TO THE GOVERNMENT OF
HIS HIGHNESS THE MAHARAJA OF MYSORE,
REVENUE DEPARTMENT, BANGALORE

No
Dated
GOVERNMENT OF MYSORE

SIR,

Re: Current rates for certain items of road works

In enclosing herewith a copy of the statement of lowest rates quoted by local contractors for road works in the Trust Board Office in response to the Notice calling for current rate lists, I have the honour to state that the schedule of rates forwarded to the Chief Engineer, Bangalore, for scrutiny for the current year has not been approved by him In the estimates forwarded to Government from this office, which in turn are being transmitted to the Chief Engineer for scrutiny, it is found that the rates proposed for several items of works by this office are being reduced on the basis of 1943-44 schedule of rates These reduced rates are not at all workable as the prices of certain materials have gone up to nearly five times the original rates and the labour charges have also tribbled Even the rates provided for in the 1943-44 are only about 75% over the pre-war rates The rate lists called for, for the road works show an abnormal increase over the schedule of 43-44 The lowest rates quoted for certain items of works divulge even increase over the rates that are being paid since 1945 But the rates that are being paid seem to be reasonable and are therefore proposed to be continued till end of June 1947 Thereafter fresh quotations will be called for The rates approved by the Trust Board in their meeting on 26th February 1947 (copy enclosed) may kindly be allowed to be continued to be paid till the end of June 1947

I have the honour to be,
Sir,
Your most obedient servant,

Chairman

HRS/4

CITY IMPROVEMENT TRUST BOARD, MYSORE

MYSORE

Dated 18th February 1947

NOTE

The prices of building materials and the cost of labour have been increased day by day since the commencement of War Especially since 1944 the shooting up of the prices is on the increase The prices of certain materials have gone up to even 5 times the pre-war rates The cost of labour has trebled The schedule of rates for 1943-44 which is only 75% over the pre-war schedule has not been found applicable The rate lists called for road works show an abnormal increase over the schedule of 1943-44 The lowest rates quoted for certain items of works divulge even increase over the rates that are being paid since 1945 But, the rates that are being paid ~~are~~ seem to be reasonable and are therefore proposed to be continued till the end of June 1947 when fresh quotations will be called for The rates noted in the list may kindly be approved

(Sd) R L Raju
18-2-47
Trust Board Engineer

" Copy "

HRS/3

~~Chairman~~

MYSORE CITY IMPROVEMENT TRUST BOARD

Proposed rate list for forming sites, roads and road crossings for 1946-47

Sl No	Particulars	Per	Lowest rate quoted by the contractor	Rate approved by the Board	Remarks
	EARTH WORK		Rs As Ps	Rs As Ps	
1	Earth work excavation in ordinary soil	Cyd	0 6 6	0 6 0	
2	-do- -do- H G	"	0 9 0	0 8 0	
3	-do- -do- S R	"	0 12 0	0 12 0	
4	-do- -do- S S R	"		1 0 0 to 1 2 0	
5	-do- -do- F R	"	1 4 0	1 4 0	
6	H R by blasting	"	3 0 0	2 3 0	
7	do " dynamite	"	4 7 0	3 12 0	
	ROAD WORK				
1	Collecting, conveying & stacking granite metal 1"-1½" size	"	10 0 0	8 8 0 to 9 0 0	
2	-do- -do- field metal do	"	4 8 0	4 0 0 to 4 8 0	
3	-do- -do- 2" to 3" granite metal broken	"	8 8 0	7 0 0	
4	-do- -do- do field metal broken	"	3 8 0	3 8 0	
5	-do- -do- of gravel at the spot including lead	"	2 4 0	1 5 0 to 1 8 0	
6	Picking & forming metal surface	Syd	0 0 9	0 0 7	
7	-do- do gravel "	"	0 0 6	0 0 4	
8	Spreading metal & hand packing	Cyd	0 6 6	0 6 6	
9	-do- gravel and forming		0 3 6	0 3 6	

10	Consolidation of metal by stone road roller	Cyd	0 9 0 ~~0 0 9~~	0 6 0 ~~0 0 6~~	
11	-do- steam road roller	"	1 0 0 ~~0 1 0~~	1 0 0 ~~0 1 0~~	
12	-do- gravel	"	0 4 0	0 4 0	
13	Collecting & spreading sand etc	Syd	0 0 4	0 0 2	
14	Turfing including lead of 1 mile	Sqr		2 8 0	
15	-do- do 2 to 3 miles	"	5 0 0	4 0 0	to 4 8 0
16	Rough stone revetment	Cyd	4 8 0	4 0 0	to 4 8 0
	ROAD CROSSINGS				
1	Stone jelly concrete in lime mortar 1:2.4	Cft	0 6 0	0 6 0	
2	Size stone in lime mortar	"	0 10 6	0 12 0	
3	Burnt stone slabs 3" to 4" thick roughly dressed set in lime mortar	Sft	0 12 0	0 9 0	to 0 10 0
4	-do- -do- 5" to 6"	"		1 0 0	
5	-do- -do- 6" to 7"	"	1 3 6	1 2 0	
6	-do- -do- 7" to 8"	"		1 5 0	
7	-do- -do- 8" to 9"	"	1 7 0	1 8 0	
8	Cement pointing 1 2 ½" thick	Sqr	5 0 0	5 4 0	
9	Cement mortar grouting 1 3	"	18 8 0	12 0 0	
10	Cement plastering ½" thick 1:3	"	10 0 0	10 0 0	
11	Stone dressing 1 line	Sft	0 3 0	0 3 0	
12	do 2 "	"	0 6 0	0 6 0	
13	B S slabs 3" thick curbing dressed at sides & top & fixing	Rft	-	0 12 0	

MRS/10

R.H. Ray
Trust Board Engr

Proceedings of the ordinary meeting of the Board of Trustees for the improvement of the City of Mysore, held at the Chairman's Office on Wednesday the 26th February 1947

---

xx xx xx

xx xx

408 A note on the rates list for road works

Approved

xx xx xx

xx xx

(Sd.) R Ramachandra Rao Bhombore
Chairman

" Copy."

Chairman

HRS.

G R S App F VI—G 2]

SUBJECT

ABD

Diary No of letter replied to

Section Mel

File No 125-46

Serial No 5

General and Revenue Secretariat

( )

the *194*

Proceedings of the Government of His Highness the Maharaja of Mysore

Date of issue 28-4 194

Signed by C R Reddy

Read— Letter No D 2 C 381/46-47 dated 9-3-47 from the Chairman, C & T Board, Mysore, stating that the prices of certain building materials have gone up even to five times the pre-war rates and that the cost of labour has increased and requesting Order thereon No for approval a statement showing the enhanced rates for forming sides, roads and road crossings, which are proposed to be continued till the end of June, 1947; and adding that Government would be s

May this be—

(i) printed ?

(ii) treated as a standing order ?

(iii) published in the Gazette English Part ?

(iv) translated ?

(v) placed at the disposal of the press ?

(vi) published in the Gazette Kannada Part ?

for thereafter

2) W-O- Note No 346 dated 11-4-1947 from the Chief Engineer for Roads & Buildings recommending that the rates now proposed may be adopted till the end of June 1947

Order No ~-15065-7 ML 125-46-5 dt 25/4/47 to be adopted by the City Dept Trust Board Nagpur for the year 1946-47

The Rate list is annexed and schedule to this order

& PC Type Nagpur Aj

Revenue Secy 16.4 16/4

The Chairman, C.P.T. Board Nagpur

List of Enclosures

" Asstt. Mgr. Nagpur City Mill

" Auditor Public Works Accounts Nagpur

Copied by

Examined by

WD 087—GPB—40 000—14 11 40

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

Read:-

Letter No.D2.C.381/46-47 dated 9th March 1947 from the Chairman, City Improvement Trust Board, Mysore, stating that the prices of certain building materials have gone up even to five times the prewar rates and that the cost of labour has trebled and forwarding for approval a statement showing the rates for forming sites, roads and road crossings, which are proposed to be continued till the end of June 1947 and adding that fresh quotations would be called for thereafter.

2 Unofficial Note No.346 dated 11-4-1947 from the Chief Engineer for Roads and Buildings recommending that the rates now proposed may be adopted till the end of June, 1947.

ORDER No L.15005-7 ML 12546-5

DATED, BANGALORE, THE 28 APRIL 1947

The rate list to be adopted by the City Improvement Trust Board, Mysore, for the year 1946-47, is approved and appended to this order

By Order,
Secretary to Government,
Revenue Department

To

The Chairman, City Improvement Trust Board, Mysore,
" President, Mysore City Municipal Council,
" Auditor, Public Works Accounts, Bangalore

LRS.4

MYSORE CITY IMPROVEMENT TRUST BOARD.

Rate list for forming sites, roads and road-crossings for 1946-47.

No.	Particulars	Per	Lowest rate quoted by the contractor	Rate approved by the Board	Remarks
			Rs. A. P.	Rs. A. P.	
	EARTH-WORK				
1.	Earthwork excavation in ordinary soil	Cft.	0 0 6	0 0 6	
2.	-do- -do-	Yard.	0 9 0	0 9 0	
3.	-do- -do-	C.Y.	0 12 0	0 1 0	
4.	-do- -do-	C.I.	--	0 0 0 to 1 0 0	
5.	-do- -do-	F.R.	1 4 0	1 4 0	
6.	do. R. by blasting	"	3 0 0	2 8 0	
7.	do. " dynamite		4 7 0	3 12 0	
	ROAD-WORK				
1.	Collecting, conveying & stacking granite metal 1"-1½" size	"	10 0 0	8 0 0 to 9 0 0	
2.	-do- -do- field metal -do-	"	4 8 0	4 0 0 to 4 8 0	
3.	-do- -do- 2" to 3" granite metal broken	"	8 8 0	7 0 0	
4.	-do- -do- do field metal broken	"	5 8 0	5 3 0	
5.	-do- -do- of gravel at the spot including lead	"	2 4 0	1 5 0 to 1 8 0	
6.	Picking & forming metal surface		0 0 9	0 0 7	

7.	Picking & forming gravel surface		C.yd	0	0	6	0	0	4		
8.	Spreading metal & hand packing	.	Cyd	0	6	6	0	5	6		
9.	-do- gravel and forming	.	"	0	3	6	0	2	6		
10.	Consolidation of metal by stone hand rammer		"	0	9	0	0	6	0		
11.	-do- steam road roller	.	"	1	0	0	1	0	0		
12.	-do- gravel	..	"	0	4	0	0	4	0		
13.	Collecting & spreading sand etc	.	Cyd	0	0	4	0	0	4		
14.	Turfing including lead of 1 mile	.	Sqr.		--		2	8	0		
15.	-do- 2 to 3 miles	.	"	3	0	0	4	0	0	to	1 8 0
16.	Rough stone revetment	..	Cyd	4	8	0	1	0	0	to	4 8 0

Masonry

1.	Stone jelly concrete in 1 mc mortar 1:3:4	.	Cft	0	6	0	0	5	0		
2.	Wire stone in lime mortar	..	"	0	10	6	0	12	0		
3.	Burnt stone lats 3" to 4" thick roughly dressed set in lime mortar		Cft.	0	12	0	0	9	0	to	0- 10- 0
4.	-do- 5" to 6"		"				1	0	0		
5.	-do- 6" to 7"		"	1	3	6	1	2	0		
6.	-do- 7" to 8"		"		-		1	5	0		
7.	-do- 8" to 9"		"	1	7	0	1	8	0		
8.	Cement pointing 1:2 1" thick		Sqr	5	0	0	5	4	0		
9.	Cement mortar grouting 1:2		"	18	8	0	12	0	0		
10.	Cement plastering 1" thick 1 : 3		"	10	0	0	10	0	0		
11.	Stone dressing 1 line	-	Sft.	0	3	0	0	3	0		
12.	do 2 "		"	0	6	0	0	6	0		
13.	Stone slabs 3" thick curtain, dressed at sides & top & fixing		Sft.				0- 12- 0				

Secretary to Govt
Revenue Deptt.